
 
 
RFP 25MCO650 
In response refer to RFP No. 25MCO650 Addendum 1 and Response to 
Questions  
July 18, 2025 
 

Ladies/Gentlemen, 
 

Treanor’s schedule is added on page 2 of this addendum. 

This also document contains the following questions submitted by prospective bidders and 
responses to those questions.  

 

1. Are you able to tell us the current completion level/status of the drawings, and what the 
anticipated remaining precon duration is? 
Please see Treanor’s schedule on page 2 of this addendum.  

2. Is the new facility proposed to be on CR 1140 between CR 110 and SH 307? 
Yes.  



Midland County, Texas

Juvenile Detention Center
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