



Request for Proposal, 19MCO556
In response refer to RFP No. 19MCO556 Response to Further Questions
December 17, 2019

Gentlemen/Ladies:

The following questions have been asked according to the instructions of the RFP and are hereby answered.

1. On the driveways, is the earthwork and subgrade preparation in the bid items or subsidiary?

The earthwork for the driveways is included in the earthwork bid item. The subgrade preparation for the driveways shall be included in the driveway bid items.

2. Is there a Small summary of signs with quantities?

Please see the signage and pavement marking sheets and details for more information on signage.

3. The utility adjustments being the responsibility of the contractor on this project is a problem. A private company has no authority to require a utility to relocate within a public right of way. This project will be delayed indefinitely awaiting relocation, and we will have prices locked into a contract. I understand the court is anxious to proceed on as much construction as possible, as quickly as possible but unclear right of way justifies delaying until the project is ready for construction. We will visit with the commissioners to see how best to proceed, but this is the first time I have ever seen a civil contractor responsible for utility relocation.

Midland County has always required that the contractor be responsible for any utility relocations. Dunaway has already provided the plans to Oncor, and received a response that the information was being forwarded on to their design team. Since Oncor has already been notified, Contractor will have to follow up with Oncor regarding their schedule.