



RFP 22MCO587

**In response refer to RFP No. 22MCO587 Addendum 3
March 1, 2022**

Gentlemen/Ladies:

In this addendum, we are clarifying utilization of temporary traffic control lanes.

- **Cluster 1: TCP Phase 1 and TCP Phase 2 details on Sheet 17 to be utilized on the entire project length of CR 30 and CR 40 only. This costs is to be included in Bid Line Item 39 Traffic Control. Per the answers to RFIs, the temporary section shall be 2" HMA over 6" Flex Base.**
- **Cluster 2: TCP Phase 1 and TCP Phase 2 details on Sheet 14 are NOT TO BE UTILIZED or accounted for in the bid.**
- **Cluster 1 and 2: The awarded contractor shall submit a Traffic Control Plan for the project prior to NTP. Upon approval, any additional temporary paving deemed necessary by the project team will be addressed in a change order to the Project.**