



**Request for Proposal, 15MCO503
In response refer to RFP No. 15MCO503 Addendum 1 (one)
May 18, 2015**

Gentlemen/Ladies:

Please note that there has been a change made to the original request for proposal. The following information shall be amended from the coordinating page as follows:

PAGE 1

PURPOSE:

~~Midland County is seeking to upgrade its video visitation system and provider. Midland County is interested in obtaining proposals from experienced providers that are capable of addressing the current and future technology needs of the County in the specified areas. It is preferred that the selected vendor provide all the components of the desired migration including applications software, hardware, conversion of the existing data, application set up, training of all county personnel, and ongoing support. Midland County has operated in its current environment for approximately 30 years and is anticipated that a fully integrated case management application will be required to expand and enhance current operations. Midland County desires to consider standard software licensing, software as a service (SaaS) options, and custom engineered software solutions. Proposers should clearly indicate on their pricing submission which type of proposal is being offered and the pricing details for each type of offering. Proposers who also offer municipal lease purchase as an option for any type of software proposals are encouraged to include details of the options available.~~

REVISED PURPOSE:

Midland County is seeking to change and upgrade it's video visitation system and provider. Midland County is interested in obtaining proposals from experienced providers.


The following information was unintentionally not included in the original RFP 15MCO503;

ADDITION TO RFP:

EXHIBIT 3 (see attached)

EXHIBIT 4 (see attached)

EXHIBIT 3 (THREE)



Midland County Video Visitation Center
2110 North A Street
Midland, Texas 79701

EXHIBIT 4 (FOUR)

A/B Block	
New Units	4
Replace	4
C/D Block	
New Units	8
Replace	4
E/F Block	
New Units	4
Existing Units	4
G Block	
New Units	0
Replace	5
H Block	
New Units	0
Replace	5
J Block	
New Units	0
Replace	5
Tent	
New Units	0

Replace	5
Booking	
New Units	0
Replace	2
SHU	
New Units	2
Replace	2
Vistation	
New Units	0
Replace	13
remote management console	1
Bonding	
remote management console	1
Master	
remote management console	1
Total Units	70
The Units in the SHU need to be portable to be moved from Cell to Cell.	

There are no further changes to be made at this time.