



**Request for Proposal, 19MCO554**  
**In response refer to RFP No. 19MCO554 Addendum 2 and Response to**  
**Questions**  
**October 25, 2019**

Gentlemen/Ladies:

There have been changes made to the original request for proposal, as well as the due date change from Addendum 1. These changes and additions are provided below and on the following pages of this addendum.

**PAGE 2**

Responses must be received by **9:00am Local Time on Thursday ~~October 31, 2019~~ ~~November 7, 2019~~ November 19, 2019**.

**PAGE 3**

Proposals will be opened, and the name of the firm submitting the proposal read aloud, acknowledged, at **9:05am on Thursday ~~October 31, 2019~~ ~~November 7, 2019~~ November 19, 2019**, in the Purchasing Department Conference Room located in the Midland County Courthouse, Suite 1101.

**PAGE 10**

Tab 3 Duration to Complete: (15 points, maximum)

- Indicate the length of time that it will take the Vendor to complete this work.
- ~~Indicate whether you can have this project completed by September 30, 2019.~~

The following questions have been asked according to the instructions of the RFP and are hereby answered.

1. We still need a detail for a type of cattle guard. If the cattle guards will be needed, they need to show on the plans and what size they need to be and type.

**A typical detail is included in this response in document titled Steel Cattle Guard. Another acceptable example can be found at <https://gobobpipe.com/cattleGuards.htm>. The Contractor is not required to utilize Big R Bridge. Contractor is to either use wings with the cattle Guard or install a "corner" post for the fence to tie into. All cattle guards shall have gates.**

2. Can anyone tell us if the buildings to be demolished have any asbestos, or lead paint? If so, is there a plan for disposal, and the costs associated with it?

**Investigation on the buildings has not been conducted by Dunaway. It appears that these buildings are for cattle/hay storage.**